

# AGENDA SUMMARY

## The City of Daytona Beach

|  |  |
|--|--|
| <p><b>DEPARTMENT/DIVISION:</b><br/>Utilities Department</p> <p><b>STAFF CONTACT:</b><br/>Shannon Ponitz, Utilities Director</p> <p><b>TITLE:</b><br/>Williamson Blvd. - Dunn Ave. to Mason Ave. Reclaimed Water Improvements - Bid No. 19083</p> | <p style="text-align: right;"><b>Meeting Date:</b> January 23, 2019</p> <p style="text-align: center;">First Agenda Action:</p> <p style="text-align: right;">Second Agenda Action: January 23, 2019</p> |
|--|--|

**ACTION (check one):** Presentation  Discussion  Resolution  Ordinance   
 Resolution – PUBLIC HEARING  Ordinance on first reading – PUBLIC HEARING

**IS ITEM BUDGETED:** YES  NO  BUDGET \$ 988,775  
 TOTAL COST \$ 988,775

**STRATEGIC PLANNING INITIATIVE:** Infrastructure: To ensure that the citizens of Daytona Beach have the services and infrastructure needed to maintain and enhance their quality of life.

**BACKGROUND:** Utilities Department requests the City Commission adopt a resolution awarding Bid No. 19083 to Hazen Construction, LLC, 1599 Tionia Road, New Smyrna Beach, FL 32168, in the amount of \$988,775.00.

The purpose of this project is to construct approximately 2,200 linear feet of 20-inch reclaimed water main on Williamson Blvd between Dunn Avenue and Mason Avenue to provide a continuous reclaimed distribution system to meet future development needs.

The Williamson Blvd. – Dunn Ave. to Mason Ave. Reclaimed Water Improvements Project consists of the installation of approximately 2,200 linear feet of reclaimed water main. The installation of the reclaimed water main will close two gaps in the existing reclaimed system, thereby providing the City with a continuous pipeline between Dunn Ave. and Mason Ave. Construction of this project will improve reuse water distribution to meet current and future reuse demands, including demands from Tomoka Town Center, B Braun, Latitudes and future developments within the project area.

The City advertised Bid No. 19083 for the Williamson Blvd. – Dunn Ave. to Mason Ave. Reclaimed Water Improvements Project on October 11, 2018, and received the following bids on November 13, 2018:

|                            | Bid            |
|----------------------------|----------------|
| DB Civil Construction Inc. | NON Responsive |
| DBE Utilities              | NON Responsive |
| Hazen Construction, LLC    | \$988,775      |
| TB Landmark                | \$1,046,319    |

At the time of the bid opening, DBE Utilities was found to be non-responsive due to submittal of a 5% bid bond versus the 10% bid bond that was required. The remaining bid submissions were reviewed for conformance with the project requirements. The project documents required bidders to submit five successfully completed (not earlier than 2011) open cut pipeline (potable water, reuse water or wastewater force main) projects being 20-inches (min) in diameter and 2,000-feet (min) in length. After review of these project references, it was found that DB Civil Construction Inc. did not meet the minimum requirements and was therefore subsequently

declared to be non-responsive. Therefore, Hazen Construction, LLC was evaluated for bid responsiveness and was found to be the lowest, best responsive bidder, with a total cost bid of \$988,775.

Funds are available in the Water and Sewer Grant Fund No. 414-610000-536-565000-611817 (\$326,295.75 - SJRWMD Cost Share Agreement Contract #33294) and the Renewal and Replacement 8% Fund 428-610000-536-565000-611713 (\$662,479.25).

**STAFF/BOARD RECOMMENDATION:** Utilities Department recommends the City Commission adopt a resolution awarding Bid No. 19083 to Hazen Construction, LLC, 1599 Tionia Road, New Smyrna Beach, FL 32168, in the amount of \$988,775.00.

**REVIEWED BY AS REQUIRED:**

| DEPT./DIVISION HEAD                                      | PURCHASING   | LEGAL  | CITY MANAGER                                 |
|--|--|--|--|
| <p><i>Shannon Poiny</i></p> <p>DATE: <u>12/27/18</u></p> | <p><b>APPROVED</b><br/>By Flick Joanne at 4:18 pm, Dec 21, 2018</p> <p>DATE: _____</p> | <p><i>Bob</i></p> <p>DATE: <u>12/31/18</u></p> | <p><i>[Signature]</i></p> <p>DATE: _____</p> |